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              NOTICE TO CONTRACTORS  

        HIGHWAY CONSTRUCTION 

November 9, 2009 
 

Sealed bids will be received in the Bid Room SA-19, located on the service level of the Department of 

Transportation, 310 Maple Park Avenue SE,  Olympia, Washington, 98501 until 11:00.59 am Pacific Time, or at P.O. 

Box 47360, Olympia, Washington, 98504-7360, until 11:00.59 am Pacific Time or for bids scheduled for bid opening 

November 18, 2009 and later, electronically via BidX.com until 11:00.59 am Pacific Time, on the dates shown below.

  

All bid proposals shall be accompanied by a bid proposal deposit in cash, certified check, cashier’s check or surety  

bond in an amount equal to five percent (5%) of the amount of such bid proposal.  Should the successful bidder 

fail to enter into a contract and furnish a satisfactory performance bond, the bid proposal deposit shall be forfeited.  

Bonds submitted on other than the bond form provided by the department may be subject to rejection. 

It is the Washington State Department of Transportation’s (WSDOT) policy to assure that no person shall, on the 

grounds of race, color, national origin and sex, as provided by Title VI of the Civil Rights Act of 1964, be excluded 

from participation in, be denied the benefits of, or be otherwise discriminated against under any of its federally funded 

programs and activities. Any person, who believes his /her Title VI protection has been violated, may file a complaint 

with WSDOT’s Office of Equal Opportunity (OEO).  For Title VI complaint forms and advice, please contact OEO’s 

Title VI Coordinator at (360) 705-7098. 

WSDOT hereby gives public notice that it is the policy of the department to assure full compliance with Title VI of 

the Civil Rights Act of 1964, the Civil Rights Restoration Act of 1987, and related statutes and regulations in all 

programs and activities.  Persons wishing information may call the Washington State Department of Transportation, 

Office of Equal Opportunity at (360) 705-7098. 

The right is reserved to reject any and all bids and to waiver informalities in the bidding. 

Bidding proposal may not be issued to bidders unless they are prequalified, except where otherwise provided in  

Plans and Specification. For those contractors who are not prequalified, application for prequalification will be 

submitted on DOT Form 420-010 (Standard Questionnaire and Financial Statement) and must be received by the 

Prequalification Engineer no less than fifteen days prior to the scheduled bid opening to receive consideration for 

issuance of a bidding proposal for that bid opening. 

Informational copies of plans and specifications are on file in the office of the County Engineer of the County in 

which the work is situated, the chapter offices of the Associated General Contractors of America in Seattle, Spokane, 

and Tacoma, and the offices of the Regional Administrators or the Headquarters of the Department of Transportation, 

where they may be inspected. The use of informational proposals shall be allowed only upon written request and will 

be accepted only when written authority for their use has been granted. 

 

FEE      
     Project Documents will be furnished for the non-refundable fee of:  $ 25.00 Plus Sales Tax   

  

 (Remittance may be made to the Washington State Treasurer and sent to the address below). 

 

TO ORDER PLANS AND SPECIFICATIONS PLEASE CALL (360) 705-7835 (from 8:00 am to 5:00 pm) or 

(360) 705-7014 (24-Hour Recording). To order by mail, the address is:  Contract Ad & Award Administration 

Office, Washington State Department of Transportation, P.O. Box 47360, Olympia, WA  98504-7360.   

Current Bid Results are available through the Internet address below. 

 

Electronic Project Plans, Specifications, Geotechnical Reports, Addenda, Planholders Lists, 

Award/Bid Status, and Bid Tabulations are available on the Internet at: 

http://www.wsdot.wa.gov/biz/contaa 
 

ESTIMATE RANGES PUBLISHED IN THIS NOTICE MUST NOT BE USED AS A BASIS FOR BID 

PREPARATION. 

http://www.wsdot.wa.gov/biz/contaa
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Americans with Disabilities Act (ADA) Information 

 

If you would like copies of this document in an alternative format - large print, Braille, cassette tape, or on computer 

disk, please call Washington State Telecommunications Relay Service TT 1-800-833-6388, Tele-Braille 1-800-833-

6385, Voice 1-800-833-6384, and ask to be connected to (360) 705-7097. 

Individuals requiring reasonable accommodation may request written materials in alternate  formats, sign language 

interpreters, physical accessibility accommodations, or other reasonable accommodation by contacting the event 

sponsor Ken Walker 360-705-7017 , usually 2 weeks before the bid opening.  Persons with hearing impairments may 

call Washington State Telecommunications Relay Service TT 1-800-833-6388 Tele-Braille 1-800-833-6385, Voice 1-

800-833-6384, and ask to be connected to the event sponsor’s phone number. 

 

 

PRE-ADVERTISEMENT NOTICE 

 

WSDOT will hold a pre-advertisement meeting for the following Bridge Painting project.  Advertisement for 

bids on this project is tentatively scheduled for mid January 2010.  All interested contractors are encouraged to 

attend. 

 

(COWLITZ & COLUMBIA) LEWIS AND CLARK BRIDGE SUPERSTRUCTURE PAINTER (CL 8 Under 

$45,000,000) The Lewis and Clark Bridge (433/1) is located on SR433, between MP -0.57 and MP 0.54.  The bridge 

spans the Columbia River between Columbia County, Oregon and Cowlitz County, Washington.  The project requires 

cleaning and painting of the superstructure between Piers 1 and 4 as well as a deck truss section under the Washington 

approach.  This pre-advertisement meeting with WSDOT and contractors is to discuss the project.  There will be a 

field visit of the structure at the end of the meeting.  Please bring personal PPE and harness to participate.  Please 

respond if you will be attending this meeting. 

 

Location/time: 

The meeting will be held on Tuesday December 1
st
, 2009 

10:00AM - 1:00PM at the following location: 

Kelso Area Engineering Office 

2400 Talley Way 

Kelso, Washington 98626 

Contact: 

Tyrell Hillebrand 

Transportation Engineer III 

2400 Talley Way 

Kelso, Washington 98626 

(360) 442-1369 

 

 

PRE-BID MEETING NOTICE 

The project office will conduct one pre-bid meeting for the following project. The project is tentatively 

scheduled for advertisement Mid November 2009. 

 

I-82 / VALLEY MALL BLVD. INTERCHANGE – REBUILD INTERCHANGE 

CL 1, $25,000,000 to $30,000,000. The project is located in Yakima County, MP 36.00 to MP 36.60, will 

reconfigure the interchange at Valley Mall Blvd. with construction of three roundabouts.  

 

Requires: clearing and grubbing, grading, constructing drainage systems, surfacing, paving with hot mix 

asphalt & cement concrete pavement, constructing reinforced concrete retaining walls & geosynthetic walls, 

replacement of bridges 82/128 S&N, construction of a temporary bridge, extending a box culvert, permanent 

signing, pavement markings, rumble strips, roadside planting, temporary water pollution and erosion control 

and other work. 

 

Meeting Date, Time and Location - Thursday November 19, 2009 10:00 am WSDOT Yakima Area Engineer's 

Office, 2809 Rudkin Road, Yakima Washington, 98909. Contact Person: Jeff Minnick (509)577-1704 
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Sealed bids will be received for the following projects in the Bid Room SA-19, located on the service level of the 

Department of Transportation, 310 Maple Park Avenue SE,  Olympia, Washington, 98501 until 11:00.59 am 

Pacific Time, or at P.O. Box 47360, Olympia, Washington, 98504-7360, until 11:00.59 am Pacific Time or 

electronically via BidX.com until 11:00.59 until 11:00.59 am Pacific Time, on the dates shown below. 

 

BID OPENING WEDNESDAY, NOVEMBER 18,  2009 
 

*1.       (KING) 1
ST

 AVE S TO S 112
TH

 ST AND S 120
TH

 ST – ITS IMPROVEMENTS (CL 9 or 16, $2,500,000 

- $3,000,000) CONTAINS VOLUNTARY MWBE GOAL: 5%. A State Project on SR 99, MP 22.97 to MP 

26.57, SR 509, MP 27.89 to MP 29.92 and SR 599, MP 0.08 to MP 1.75. CONTAINS APPRENTICE 

UTILIZATION REQUIREMENT: 15%. Requires: Construction of variable message signs, license plate 

readers, closed circuit television cameras, dynamic message signs, cantilever sign structures, conduit, fiber 

optic cable, maintenance pad, guardrail, traffic control and other work. 180 working days. Involves 55 items. 

360 T crushed surface base course, 4210 SY compost blanket, 6190 LF silt fence, 7015 LF compost sock, 

5035 LF high visibility fence, 341 LF beam guardrail, 2050 LF directional boring. CONTAINS MINIMUM 

BID ITEM: TYPE B PROGRESS SCHEDULE. Lump Sum Bids for: Perm signing, monotube balanced 

cantilever sign, illum sys, traffic data accumulation and ramp meter sys, CCTV sys, communication conduit 

sys, communication cables and interfaces, video, voice & data distribution & transmission sys, license plate 

reader sys, VMS, communication hub, temp traffic control, rdwy survey, unanticipated discovery plan, 

SPCC plan.(XL-3360)(809936D)(09A809)(7844)(4 of 4) 

 

*2. (KING) BELLEVUE WAY INTERCHANGE RAMPS PAVING (CL 4, $1,250,000 - $1,500,000) F.A.  

*** No. IM-0901(460) on I-90, MP 8.90 to MP 9.53. Requires: Pavement planing, rehabilitation, marking and 

repair, paving with HMA, removing and replacing junction boxes, beam guardrail, signing, erosion/water 

pollution control, traffic control and other work. 50 Working days. Involves 76 items. 1390 CY rdwy excav 

incl haul, 1396 T crushed surface base course, 19309 SY plane bit pvmt, 3696 T HMA CL 1/2 IN PG 64-22, 

1300 LF high visibility fence, 3566 LF beam guardrail, 6 EA beam guardrail transition section, 14590 LF 

paint line, 2776 LF profiled plastic line, 3167 LF profiled plastic wide lane line, 44461 LF temp pvmt 

marking, 16 EA no trespass sign. CONTAINS MINIMUM BID ITEM: TYPE B PROGRESS SCHEDULE.  

Lump Sum Bids for: Perm signing, illum sys, traffic data accumulation and ramp meter sys, communication 

conduit sys, temp traffic control, reference exist pvmt markings, health & safety plan, SPCC plan.(XL-3217) 

(109047P)(08A034)(7843)(4 of 4)(1) 

 

BID OPENING WEDNESDAY, DECEMBER 2,  2009 
 

*1. (ISLAND)KEYSTONE FERRY TERMINAL WINGWALL REPLACEMENT (CL 6, $1,250,000 - 

$1,500,000) A State Project for Washington State Ferries. Requires: Removing the existing timber wingwalls 

and replacing them with steel wingwalls and other work. 70 Working days. Involves 24 items. 20 EA furnish 

st pile tip or shoe, 1654 LF fabricate st piling, 20 EA drive st pile, 11 MBM timber and lumber. Lump Sum 

Bids for: Struct low alloy st, chain and hardware, UHMW polyethylene rubbing face, marine survey, general 

electrical, SPCC plan.(XL-3466)(902017K)(09W091)(7851)(2 of 4) 

 
*2. “THIS PROJECT IS FUNDED IN WHOLE OR IN PART BY FUNDS MADE AVAILABLE 

THROUGH THE AMERICAN RECOVERY AND REINVESTMENT ACT” 

(KING) TWO-WAY TRANSIT & HOV OPERATIONS DOWEL BAR RETROFIT (CL 5 or 47, 

$7,500,000 - $10,000,000) F.A. No. ARRA-IM-0901(478) on I-90, MP 5.89 to MP 9.20. CONTAINS 

APPRENTICE UTILIZATION REQ: 15%. Requires: Installing dowel bars into existing concrete 

pavement joints, cement concrete pavement grinding, erosion control, traffic loop replacement, MMA 

pavement markings, traffic control and other work. 80 Working days. Involves 32 items. 64469 EA retrofit 

dowel bars, 160276 SY cement conc pvmt grind, 292 EA inlet protect, 1870 LF high visibility fence, 122700 

LF profiled plastic line, 16080 LF profiled plastic wide lane line, 138780 LF temp pvmt marking, 75 EA 

loop replacement. Lump Sum Bids for: Temp traffic control, health and safety plan, reference exist pvmt 

marking, SPCC plan. (XL-3008)(109040T)(09A029)(7849)(2 of 4) 
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*3. (COWLITZ) TALLEY WAY INTERCHANGE (CL 1, $30,000,000 - $35,000,000) CONTAINS  

** VOLUNTARY MWBE GOAL : 8% A State Project on I-5, MP 35.82 to MP 37.48 & SR 432, MP 9.89 to  

*** MP 10.33. CONTAINS APPRENTICE UTILIZATION REQ: 15%. Requires: Grading, drainage, 

surfacing, paving with hot mix asphalt, building two new bridges, constructing geosynthetic retaining walls, 

new ramps, signals systems, ITS, illumination systems, cantilever sign structures, sign bridges, permanent 

signing, pavement markings, install sanitary sewer and water lines, stormwater ponds, roadside planting, 

erosion control, work on wetland mitigation sites, traffic control and other work. 440 Working days. 

Involves 214 items. 65340 CY rdwy excav incl haul, 278080 T special select borrow incl haul, 14310 T 

gravel borrow incl haul, 11032 T special sand drain blanket incl haul, 227970 CY embankment compact, 

36100 CY wetland excav incl haul, 33180 CY pond excav incl haul, 9759 SY gravel drains, 41 EA grate 

inlet, 7949 LF sch A storm sewer pipe, 1181 LF ductile iron sewer pipe, 2162 LF bridge rail, 30825 SF conc 

fascia panel, 49550 T crushed surface base course, 39948 T HMA CL ½ IN PG 64-22, 52525 SY compost 

blanket, 28758 LF silt fence, 29 ACRE seed, fert, mulch, 9535  CY topsoil, 26065 EA shrub mix, 25775 EA 

const wetland planting, 6720 CY bark or wood chip mulch, 65 EA wetland habitat struct, 13810 LF high 

visibility fence, 2825 LF vegetated geogrid, 1989 LF mountable cement conc traffic curb, 12904 beam 

guardrail, 1100 LF single slope conc barrier, 3311 LF cast-in-place conc barrier, 663 LF moment slab, 10883 

LF paint line, 50512 LF plastic line, 12374 LF profiled plastic line, 10007 LF plastic wide lane line, 14980 

LF temp pvmt marking, 8296 CYstruct excav CL B incl haul, 52471 SF shoring or extra excav CL B, 1229 

SY cement conc sidewalk, 4 EA cement conc sidewalk ramp, 10990 LF wire fence, 30825 SF geosynthetic 

retaining wall, 36160 CY gravel borrow incl haul, 4834 SF shotcrete facing. CONTAINS MINIMUM BID 

ITEM: TYPE B PROGRESS SCHEDULE Lump Sum Bids for: Shoring or extra excav CL A, perm signing,  

sign bridges, cantilever sign struct, temp illum sys, illum sys, elec removals, traffic signal sys, 

communication conduit sys, communication cables and interfaces, data station sys, CCTV sys, video/data 

distribution and transmission sys, HAR, VMS, wireless communication sys, temp traffic control, cure box, 

clean exist drain struct, SPCC plan. SUPERSTRUCTURE INCLUDES:81395 LBS epoxy-coated st rebar, 

11774 LBS st rebar, 257 CY conc CL 4000D, 115 CY conc CL 4000, 16 EA elastomeric bearing pads, 32 

EA elastomeric transverse stop pads.(XL-2963)(400510A) (09X314)(7835)(7 of 6)9(4) 

 

4. (CLARK) EAST OF I-5 & I-205 ATIS INFILL (CL 41, $750,000 - $1,000,000) CONTAINS 

CONDITION OF AWARD DBE GOAL: 3% F.A. No. CMAQ-0014(060) on SR 14, MP 2.40 to MP 8.52. 

Requires: Furnish and install two cantilever sign structures, traffic control and other work. 60 Working days. 

Involves 21 items. 525 LF beam guardrail. Lump Sum Bids for: Cantilever sign struct, communication 

conduit sys, communication cables and interfaces, data station sys, CCTV, video, data distribution and 

transmission sys, VMS sys, wireless communication sys, temp traffic control, cure box, SPCC plan.(QL-

0039)(401401Q)(09X319)(7855)(1 of 3) 

 

 

BID OPENING WEDNESDAY, DECEMBER 9,  2009 
 

*1. “THIS PROJECT IS FUNDED IN WHOLE OR IN PART BY FUNDS MADE AVAILABLE 

THROUGH THE AMERICAN RECOVERY AND REINVESTMENT ACT” 

(COWLITZ, LEWIS)N. KELSO TO HARRISON AVE. VIC. PAVING AND SAFETY PROJECT (CL 

4, $5,000,000 - $7,500,000)CONTAINS CONDITION OF AWARD DBE GOAL: 10%. F.A. No. ARRA-

IM-0051(283) on I-5, MP 43.81 to MP 82.73. CONTAINS APPRENTICE UTILIZATION REQ: 15%. 

Requires: Dowel bar retrofit, diamond blade grinding, planing bituminous pavement, HMA placement, crack 

sealing, fog sealing, bituminous surface treatment, guardrail improvements, traffic control and other work.  

90 Working days. Involves 95 items. 1360 CY common borrow incl haul, 47 MI shoulder finish, 23 T asph 

emulsion CRS-2P, 170 CY furnish and place crushed screen, 4799 EA retrofit dowel bars16132 SY cement 

conc pvmt grind, 23570 SY plane bit pvmt, 46460 T HMA CL 1/2 IN PG 64-22, 8220 LF wattle, 26 ACRE 

seed, fert, mulch, 10080 LF high visibility fence, 17969 LF beam guardrail, 35 EA beam guardrail trans 

section, 27 EA beam guardrail non-flared term, 25250 LF raise exist beam guardrail, 3050 LF precast conc 

barrier, 93480 LF paint line, 66600 LF profiled plastic line, 6760 LF profiled plastic wide lane line, 66600 

LF temp pvmt marking, 1571 SF const signs CL A. Lump Sum Bids for: Perm signing, illum sys, temp 

traffic control, SPCC plan.(XL-3200)(400508S)(09X316(7853)(2 of 5) 
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BID OPENING WEDNESDAY, JANUARY 6,  2010 
 

*1. (KING)ALASKAN WAY VIADUCT – REPLACEMENT – S HOLGATE ST TO KING ST – STAGE  

*** 2 (CL 1 or 6, $200,000,000 - $250,000,000) CONTAINS CONDITION OF AWARD DBE GOAL: 10%. 

F.A. No. PNRS-0099(096 & 097) on SR 99, MP 28.85 to MP 31.75.CONTAINS APPRENTICE 

UTILIZATION REQUIREMENT: 15%. Requires: Constructing bridges, utility relocation work, paving 

with HMA and cement concrete, constructing walls, demolishing the existing SR 99 elevated roadway, 

grading for railroad tracks, excavating and disposing of contaminated materials, pile work, 

pedestrian/bicycle shared use path, cement deep soil mixing, traffic control, traffic signal system and 

illumination work, pavement marking, guardrail, fencing, temporary water pollution and erosion control, 

traffic control and other work. 1560 Working days. Involves 245 items. 75319 CY rdwy excav incl haul, 

54319 T gravel borrow incl haul, 3934 CY unstable base material backfill, 24441 CY geofoam lightweight 

fill, 190203 T dipose contaminated material, 7 EA in-line water quality vault, 7643 LF SD CL V reinf conc 

storm sewer pipe, 399 LF st casing, 8889 LF storm sewer pipe, 109 EA manhole, 207 EA catch basin, 

121110 CY struct excav CL A incl haul, 49033 CY soil excav incl haul 68010 LF furnish & place temp 

casing, 908 LF furnish perm casing, 78 EA place perm casing, 230 LF casing shoring, 10728 LF furnish 

conc piling, 56 EA drive conc pile, 2359 LF furnish st piling, 2121850 LB epoxy-coated st rebar, 11634831 

LB st rebar, 175280 LF CSL access tube, 2831 CY lean conc, 9302 CY conc CL 4000D, 8760 CY conc CL 

4000, 19175 CY conc CL 4000P, 65845 LF prestressed  conc girder, 15572 SY waterproofing, 1015 SY 

bridge approach slab, 58 EA furnish st pile tip or shoe, 24090 T crushed surface base course, 4280 T railroad 

subballast, 4962 CY cement conc pvmt, 10762 EA corrosion resistant dowel bar, 6836 CY COS cement conc 

pvmt incl dowels, 16898 T HMA CL 1/2 IN PG 64-22, 1168 T commercial HMA, 3 EA tire wash, 15117 LF 

temp conc barrier, 48 EA sch update, 1470 LF temp chain link security fence, 21610 SF shotcrete facing, 33 

EA pumping well, 15 EA recharge well, 5300 CY pretrenching, 40200 CY CDSM panel,  5200 CY jet grout. 

CONTAINS MINIMUM BID ITEMS: TYPE C PROGRESS SCH, HOURLY WAGE FOR OTHER 

TRAFFIC CONTROL LABOR AND FLAGGERS/SPOTTERS. Lump Sum Bids for: Geotech 

instrumentation, water quality vault, pre-treatment vault, storm sewer plug, remove, abandon, flow splitter 

vault, grit storage chamber vault, shutoff valve manhole, PSD pump station, combined sewer sys in place, 

water sys in place, shoring or extra excav CL A, struct carbon st, struct low alloy st, column jacket, rdwy 

deck, retained fill approach walls, temp column support, overhead coiling door, metal grating, erosion 

control elements, port stormwater treatment facility, port process water treatment facility, temp drain, temp 

pvmt marking, perm signing, sign bridges, illum sys, temp illum sys, traffic signal sys, flashing beacon sys, 

CCTV, communication conduit sys, communication cable and interfaces, video, voice & data dist & trans 

sys, VMS, perm pvmt marking, temp traffic control, shoring, cure box, struct survey, rdwy & utility survey, 

fences & gates, clean exist drain struct, utility coordinator, adjust utility objects, OCR and kiosk sys, urban 

design elements, terminal 46 electrical, dewatering sys design, utility crossing cathodic protect, dewatering 

sys, 26KV underground sys in place, 26 KV overhead sys in place, fire protect sys, field office, poly conc 

trial overlay, SPCC plan. SUPERSTRUCTURE INCLUDES: 1597707 LB epoxy-coated st rebar, 330045 

LB st rebar, 8088 CY conc CL 4000D, 1262 CY conc CL 4000, 432 LF expansion jnt sys strip seal, 291 EA 

elastomeric bearing pad, 286 EA elastomeric girder stop pad, 23212 LF conduit pipe, 15 EA bridge drain, 

pipes & support brackets, 8931 LF traffic barrier, 1224 LF median barrier, 84 LF median barrier trans, 15 

EA longitudinal seismic restrainer,  950 LF safety net, 2 sets bridge drain grates, 90 LF expansion jnt sys, 

262 LF bridge deck drain sys, 4 EA transverse stop bearing, 100 LF prestressed conc girder PCPS slab, 

10230 LB stuct low alloy st, 13 LF expansion jnt sys silicone seal, 621 LF expansion jnt sys compression 

seal, 130 LF throw fence,  516 EA drill holes, 3 EA mod bridge drains, 4 EA plug exist drain.(XL-3237) 

(809936D)(09A803)(7847)(3 of 10)(1)GEOTECH REPORT AVAILABLE AT: 

www.wsdot.wa.gov/biz/contaa 

  
BID OPENING THURSDAY, JANUARY 21,  2010 
 

*1. (KITTITAS)HYAK TO SNOWSHED VICINITY PHASE 1B – ADD LANES AND BRIDGES (CL 1 or 

6, $100,000,000 - $150,000,000)CONTAINS VOLUNTARY  MWBE GOAL: 8%. A State Project on I-90, 

MP 55.16 to MP 58.08. CONTAINS APPRENTICE UTILIZATION REQ: 15%.Requires: Removing 

existing bridges, grading, controlled blasting, drainage, constructing six new bridges, and two new box 

culverts, paving with cement concrete and HMA pavement, rock slope stabilization, permanent barrier, 

guardrail, roadway excavation, embankment compaction, shoulder rumble strip, pavement marking, 

permanent signing, illumination, ITS system, traffic control and other work. 519 Working days. Involves 298 

items. 845010 CY rdwy excav incl haul, 103340 LF controlled blast, 571370 CY embank comp, 258670 CY 

select rock embank, 12800 T crushed surface base course, 5750 CY streambed aggregate, 12703 T mod 

www.wsdot.wa.gov/biz/contaa
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heavy loose rip rap, 3612  T quarry spalls, 4205 LF underdrain pipe, 6693 LF sch A culv pipe, 621 LF 

corregated polyethylene culv pipe, 39 EA mod catch basin, 1619 LF sch A storm sewer pipe, 10 EA 

headwall, 6240 CY struct excav CL A incl haul, 10820 CY soil excav, 280 CY rock excav incl haul, 3063 

CY gravel backfill, 1022 LF furnish & place temp casing, 220 LF furnish perm casing, 22 EA perm casing, 

1177 LF casing shoring, 2747590 LBS st rebar, 44640 LF CSL access tube, 3950 CY conc CL 4000, 9879 

CY conc CL 4000P, 17819 LF prestressed conc girder, 5989 LF traffic barrier, 703 EA epoxy coated soil 

nail, 21 EA soil nail verification test and proof test, 2544 SY bridge approach slab, 491 SY mod bridge 

approach slab, 15000 SF compact grout area, 168900 T crushed surface base course, 43298 CY cement conc 

pvmt, 51200 EA corrosion resist dowel bar, 60910 T HMA CL 1/2 IN PG 64-28, 24700 T longitudinal jnt 

seal, 23750 SY compost blanket, 2563 SY stabilized const entrance, 8 EA tire wash, 72558 LF high visibility 

orange silt fence, 42 ACRE seed, 10170 CY topsoil, 40 ACRE medium compost, 30240 LF high visibility 

fence, 8674 CY media filter drain mix, 8770 SY compost amended vegetated filter strip, 3693 SY temp 

sediment trap, 1969 LF beam guardrail, 9 EA beam guardrail trans sec mod, 18304 LF precast conc barrier, 

34 EA conc barrier transition, 2406 LF cast-in-place conc barrier, 146190 LF temp conc barrier, 1264 EA 

rigid guide post, 4683 EA barrier delineator, 75750 LF paint line, 44140 LF grooved plastic line, 9 MI conc 

rumble strip, 412440 LF temp pvmt marking, 18230 LF temp recessed pvmt markings, 14000 LF utility 

trench, 34 EA power vault, 8133 CY struct excav CL B incl haul, 30686 SF shoring or extra excav CL B, 

2935 SF gravity block wall, 30750 SY const geotextile, 24 ACRE temp impact area restoration, 294 EA 

large woody material, 840 EA boulder anchor, 725 SF shoring wall, 37930 SF shotcrete wall facing, 12000 

LF rock dowel, 3400 LF rock bolt, 7400 LF horizontal PVC drain, 500 CY fiber reinf shotcrete, 169813 SF 

cable net slope protect. CONTAINS MINIMUM BID ITEMS:TYPE C PROGRESS SCHEDULE and 

SCHEDULE UPDATE. Lump Sum Bids for: Precast reinf conc split box culvert, shoring or extra excav CL 

A, sample panel permeon surface treatment process, maturity measurement for conc quality control, 

additional BMP materials & equip, temp stream diversion, perm signing, sign bridge, cantilever sign struct, 

illum sys, ITS fiber communication, ITS CCTV sys, ITS transportation sys VMS relocation, ITS VMS and 

HAR sys, ITS data station, temp traffic control, cure box, struct and rdwy survey, rockfall containment net, 

movable rockfall barrier, monitor prism sys, monitor strain gage sys, SPCC plan.  

SUPERSTRUCTURES INCLUDE: 1469070 LBS epoxy-coated st rebar, 186270 LBS st rebar, 5271 CY 

conc CL 4000D, 629 CY conc CL 4000, 120 EA elastomeric bearing pads, 224 EA elastomeric transverse 

stop pads, 600 SF median safety net, 348 LF strip seal expansion jnt.(XL-2779)(509090B)(09Y019)(7852) 

(2 of 11)GEOTECH REPORT AVAILABLE AT: www.wsdot.wa.gov/biz/contaa 

 

 

Paula J. Hammond, P.E. 

 Secretary of Transportation 

 

 

*       Previously Advertised   

**     Extended      

***   Revised 

 

Projects awarded the week of November 2, 2009. 

 

(Grays Harbor & Thurston) Elma to US 101 – Cable Barrier – #7834 – Petersen Brothers, Inc., Sumner, WA 

98390-9579 - $1,414,731.43 

 

(Thurston & Pierce) Martin Way to 48
th

 St – NB & SB Concrete Pavement Rehabilitation - #7822 – Penhall 

Company, Rogers, MN 55374-9490 - $8,404,077.30 

 

(Pierce) Union Ave to Jackson Ave Roadside Restoration - #7830 – Watershed Environmental Solutions, 

LLC, Toledo, WA  98591 - $1,252,319.04 


